
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD

N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY

8727 W HIGHWAY 2 #100 120 N RALPH ST

99202-4795

SPOKANE   WA  992249424 SPOKANE   WA  992020008

CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 40.69 % 53.88 % 46.55 %

960,000.00 277,662.31 1,050,000.00 367,662.31 1,000,000.00 317,662.31682,337.69

5,000.0000

2 CLEARING AND GRUBBING 

11.0600 ACRE -50.00 % 4,500.0000 -55.00 % 3,000.0000 -70.00 %

55,300.00 -55,300.00 49,770.00 -60,830.00 33,180.00 -77,420.00

10,000.0000

110,600.00

600.0000

3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH -10.45 % 196.4700 -70.68 % 500.0000 -25.37 %

1,200.00 -140.00 392.94 -947.06 1,000.00 -340.00

670.0000

1,340.00

4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

4.0000

5 REMOVING BITUMINOUS PAVEMENT 

3799.0000 S.Y. -73.33 % 7.8000 -48.00 % 5.0000 -66.67 %

15,196.00 -41,789.00 29,632.20 -27,352.80 18,995.00 -37,990.00

15.0000

56,985.00

7.5000

6 REMOVING GUARDRAIL 

1686.0000 L.F. -37.50 % 7.9000 -34.17 % 8.0000 -33.33 %

12,645.00 -7,587.00 13,319.40 -6,912.60 13,488.00 -6,744.00

12.0000

20,232.00

6.0000

7 REMOVING CHAIN LINK FENCE 

185.0000 L.F. 20.00 % 6.7700 35.40 % 8.0000 60.00 %

1,110.00 185.00 1,252.45 327.45 1,480.00 555.00

5.0000

925.00

5.0000

8 REMOVING WIRE FENCE 

598.0000 L.F. 11.11 % 5.6400 25.33 % 8.0000 77.78 %

2,990.00 299.00 3,372.72 681.72 4,784.00 2,093.00

4.5000

2,691.00

GRADING

17.5000

9 ROADWAY EXCAVATION INCL. HAUL 

17086.0000 C.Y. 2.94 % 13.7800 -18.94 % 12.0000 -29.41 %

299,005.00 8,543.00 235,445.08 -55,016.92 205,032.00 -85,430.00

17.0000

290,462.00

9.0000

10 COMMON BORROW INCL. HAUL 

54952.0000 C.Y. -10.00 % 7.8900 -21.10 % 8.0000 -20.00 %

494,568.00 -54,952.00 433,571.28 -115,948.72 439,616.00 -109,904.00

10.0000

549,520.00
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GRADING

2.5000

11 EMBANKMENT COMPACTION 

50567.0000 C.Y. -16.67 % 5.0000 66.67 % 5.0000 66.67 %

126,417.50 -25,283.50 252,835.00 101,134.00 252,835.00 101,134.00

3.0000

151,701.00

DRAINAGE

15.0000

12 DITCH EXCAVATION INCL. HAUL 

440.0000 C.Y. 11.11 % 17.7800 31.70 % 14.0000 3.70 %

6,600.00 660.00 7,823.20 1,883.20 6,160.00 220.00

13.5000

5,940.00

1,750.0000

13 GRATE INLET TYPE 2 

17.0000 EACH -45.31 % 2,206.8200 -31.04 % 2,500.0000 -21.88 %

29,750.00 -24,650.00 37,515.94 -16,884.06 42,500.00 -11,900.00

3,200.0000

54,400.00

3,000.0000

14 DROP INLET TYPE 1 

2.0000 EACH 11.11 % 3,414.8800 26.48 % 3,500.0000 29.63 %

6,000.00 600.00 6,829.76 1,429.76 7,000.00 1,600.00

2,700.0000

5,400.00

125.0000

15 QUARRY SPALLS 

17.7000 C.Y. 25.00 % 71.7700 -28.23 % 125.0000 25.00 %

2,212.50 442.50 1,270.33 -499.67 2,212.50 442.50

100.0000

1,770.00

75.0000

16 SAFETY BARS FOR CULVERT PIPE TYPE 2 

12.0000 L.F. -25.00 % 3.9200 -96.08 % 45.0000 -55.00 %

900.00 -300.00 47.04 -1,152.96 540.00 -660.00

100.0000

1,200.00

20.0000

17 UNDERDRAIN PIPE 12 IN. DIAM. 

1922.0000 L.F. -42.86 % 15.4600 -55.83 % 18.0000 -48.57 %

38,440.00 -28,830.00 29,714.12 -37,555.88 34,596.00 -32,674.00

35.0000

67,270.00

30.0000

18 DRAIN PIPE 12 IN. DIAM. 

968.0000 L.F. -14.29 % 24.0800 -31.20 % 12.0000 -65.71 %

29,040.00 -4,840.00 23,309.44 -10,570.56 11,616.00 -22,264.00

35.0000

33,880.00

40.0000

19 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM. 

167.0000 L.F. -11.11 % 46.2800 2.84 % 45.0000 0.00 %

6,680.00 -835.00 7,728.76 213.76 7,515.00 0.00

45.0000

7,515.00

70.0000

20 PLAIN ST. CULV. PIPE ARCH 0.064 IN. TH. 35 IN. SPAN 

352.0000 L.F. 27.27 % 80.2200 45.85 % 70.0000 27.27 %

24,640.00 5,280.00 28,237.44 8,877.44 24,640.00 5,280.00

55.0000

19,360.00
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DRAINAGE

275.0000

21 CURB INLET TYPE 1

40.0000 EACH 83.33 % 254.0400 69.36 % 250.0000 66.67 %

11,000.00 5,000.00 10,161.60 4,161.60 10,000.00 4,000.00

150.0000

6,000.00

50.0000

22 POND FINE AGGREGATE

320.0000 C.Y. 127.27 % 71.2200 223.73 % 85.0000 286.36 %

16,000.00 8,960.00 22,790.40 15,750.40 27,200.00 20,160.00

22.0000

7,040.00

STORM SEWER

1,500.0000

23 CATCH BASIN TYPE 1 

22.0000 EACH 0.00 % 1,540.7000 2.71 % 1,400.0000 -6.67 %

33,000.00 0.00 33,895.40 895.40 30,800.00 -2,200.00

1,500.0000

33,000.00

3,000.0000

24 CATCH BASIN TYPE 2 48 IN. DIAM. 

2.0000 EACH -21.05 % 2,579.1300 -32.13 % 3,200.0000 -15.79 %

6,000.00 -1,600.00 5,158.26 -2,441.74 6,400.00 -1,200.00

3,800.0000

7,600.00

3,000.0000

25 CATCH BASIN TYPE 2 54 IN. DIAM WITH FLOW RESTRICTOR

9.0000 EACH -33.33 % 5,453.7500 21.19 % 6,000.0000 33.33 %

27,000.00 -13,500.00 49,083.75 8,583.75 54,000.00 13,500.00

4,500.0000

40,500.00

2.0000

26 TESTING STORM SEWER PIPE 

2300.0000 L.F. -60.00 % 2.5800 -48.40 % 4.0000 -20.00 %

4,600.00 -6,900.00 5,934.00 -5,566.00 9,200.00 -2,300.00

5.0000

11,500.00

25.0000

27 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

2197.0000 L.F. -44.44 % 24.0000 -46.67 % 25.0000 -44.44 %

54,925.00 -43,940.00 52,728.00 -46,137.00 54,925.00 -43,940.00

45.0000

98,865.00

75.0000

28 SOLID WALL PVC STORM SEWER PIPE 24 IN. DIAM. 

147.0000 L.F. 0.00 % 65.8600 -12.19 % 70.0000 -6.67 %

11,025.00 0.00 9,681.42 -1,343.58 10,290.00 -735.00

75.0000

11,025.00

STRUCTURE

100.0000

29 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

105.0000 C.Y. 100.00 % 35.5300 -28.94 % 14.0000 -72.00 %

10,500.00 5,250.00 3,730.65 -1,519.35 1,470.00 -3,780.00

50.0000

5,250.00
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STRUCTURE

30 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 902/10S

L.S. 587.50 % 374.89 % 900.00 %

55,000.00 47,000.00 37,991.31 29,991.31 80,000.00 72,000.008,000.00

5.0000

31 GRAVEL BACKFILL FOR WALL 

1188.0000 C.Y. -87.50 % 45.9300 14.83 % 55.0000 37.50 %

5,940.00 -41,580.00 54,564.84 7,044.84 65,340.00 17,820.00

40.0000

47,520.00

1,325.0000

32 CONSTRUCTING 6 FT. DIAM SHAFT 

262.0000 L.F. 20.45 % 1,431.6100 30.15 % 2,000.0000 81.82 %

347,150.00 58,950.00 375,081.82 86,881.82 524,000.00 235,800.00

1,100.0000

288,200.00

2,100.0000

33 CONSTRUCTING 8 FT. DIAM SHAFT 

109.0000 L.F. 5.00 % 2,276.9500 13.85 % 2,900.0000 45.00 %

228,900.00 10,900.00 248,187.55 30,187.55 316,100.00 98,100.00

2,000.0000

218,000.00

1.0000

34 ST. REINF. BAR FOR BRIDGE 

40100.0000 LB. -16.67 % 0.8000 -33.33 % 0.7400 -38.33 %

40,100.00 -8,020.00 32,080.00 -16,040.00 29,674.00 -18,446.00

1.2000

48,120.00

1.7500

35 ST. REINF. BAR FOR BRIDGE DECK (MMFX)

83300.0000 LB. -30.00 % 1.7900 -28.40 % 1.6500 -34.00 %

145,775.00 -62,475.00 149,107.00 -59,143.00 137,445.00 -70,805.00

2.5000

208,250.00

1.0000

36 ST. REINF. BAR FOR TAPERED CONCRETE BARRIER

2800.0000 LB. -66.67 % 0.8000 -73.33 % 0.7400 -75.33 %

2,800.00 -5,600.00 2,240.00 -6,160.00 2,072.00 -6,328.00

3.0000

8,400.00

1,000.0000

37 QA SHAFT TEST 

9.0000 EACH -60.00 % 1,693.5300 -32.26 % 1,000.0000 -60.00 %

9,000.00 -13,500.00 15,241.77 -7,258.23 9,000.00 -13,500.00

2,500.0000

22,500.00

750.0000

38 CONC. CLASS 4000 FOR TAPERED CONCRETE BARRIER

25.0000 C.Y. -6.25 % 1,161.7900 45.22 % 1,600.0000 100.00 %

18,750.00 -1,250.00 29,044.75 9,044.75 40,000.00 20,000.00

800.0000

20,000.00

700.0000

39 CONC. CLASS 4000 FOR BRIDGE 

246.0000 C.Y. 40.00 % 715.2300 43.05 % 1,200.0000 140.00 %

172,200.00 49,200.00 175,946.58 52,946.58 295,200.00 172,200.00

500.0000

123,000.00

425.0000

40 PRESTRESSED CONC. GIRDER 

1320.0000 L.F. 41.67 % 460.7100 53.57 % 480.0000 60.00 %

561,000.00 165,000.00 608,137.20 212,137.20 633,600.00 237,600.00

300.0000

396,000.00
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41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

42 SUPERSTRUCTURE EB SR 902 0VER I-90 BR. NO. 902/10S

L.S. -9.09 % 16.70 % 9.09 %

500,000.00 -50,000.00 641,840.48 91,840.48 600,000.00 50,000.00550,000.00

300.0000

43 BRIDGE RAILING TYPE WELDED WIRE FABRIC

274.0000 L.F. 20.00 % 248.7100 -0.52 % 210.0000 -16.00 %

82,200.00 13,700.00 68,146.54 -353.46 57,540.00 -10,960.00

250.0000

68,500.00

90.0000

44 BRIDGE RAILING TYPE BP-12

548.0000 L.F. 28.57 % 69.0200 -1.40 % 110.0000 57.14 %

49,320.00 10,960.00 37,822.96 -537.04 60,280.00 21,920.00

70.0000

38,360.00

225.0000

45 TRAFFIC BARRIER 

274.0000 L.F. 50.00 % 293.5300 95.69 % 225.0000 50.00 %

61,650.00 20,550.00 80,427.22 39,327.22 61,650.00 20,550.00

150.0000

41,100.00

175.0000

46 TRAFFIC PEDESTRIAN BARRIER 

274.0000 L.F. 16.67 % 257.3500 71.57 % 185.0000 23.33 %

47,950.00 6,850.00 70,513.90 29,413.90 50,690.00 9,590.00

150.0000

41,100.00

225.0000

47 PEDESTRIAN BARRIER 

274.0000 L.F. 12.50 % 276.9800 38.49 % 210.0000 5.00 %

61,650.00 6,850.00 75,892.52 21,092.52 57,540.00 2,740.00

200.0000

54,800.00

250.0000

48 BRIDGE APPROACH SLAB 

265.0000 S.Y. 0.00 % 194.5700 -22.17 % 250.0000 0.00 %

66,250.00 0.00 51,561.05 -14,688.95 66,250.00 0.00

250.0000

66,250.00

20.0000

49 SEAL EXISTING BRIDGE DECK NO. 902/10

686.0000 S.Y. -20.00 % 49.9100 99.64 % 18.0000 -28.00 %

13,720.00 -3,430.00 34,238.26 17,088.26 12,348.00 -4,802.00

25.0000

17,150.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

17.2500

50 CRUSHED SURFACING BASE COURSE 

28452.0000 TON -38.39 % 16.4000 -41.43 % 25.0000 -10.71 %

490,797.00 -305,859.00 466,612.80 -330,043.20 711,300.00 -85,356.00

28.0000

796,656.00

CEMENT CONCRETE PAVEMENT

675.0000

51 TEXTURED AND PIGMENTED CEMENT CONC. TRUCK APRON

309.0000 C.Y. 694.12 % 691.0800 713.04 % 650.0000 664.71 %

208,575.00 182,310.00 213,543.72 187,278.72 200,850.00 174,585.00

85.0000

26,265.00

50.0000

52 CEMENT CONCRETE TRAFFIC ISLAND

1290.0000 S.Y. 4.17 % 56.4500 17.60 % 60.0000 25.00 %

64,500.00 2,580.00 72,820.50 10,900.50 77,400.00 15,480.00

48.0000

61,920.00

HOT MIX ASPHALT

5.0000

53 PLANING BITUMINOUS PAVEMENT 

2017.0000 S.Y. 42.86 % 7.6700 119.14 % 6.0000 71.43 %

10,085.00 3,025.50 15,470.39 8,410.89 12,102.00 5,042.50

3.5000

7,059.50

90.0000

54 HMA CL. 3/8 IN. PG 64V-28

18350.4600 TON -5.26 % 99.3500 4.58 % 90.0000 -5.26 %

1,651,541.40 -91,752.30 1,823,118.20 79,824.50 1,651,541.40 -91,752.30

95.0000

1,743,293.70

55 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

48,763.50 48,763.50 48,763.5048,763.50

56 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

32,509.00 32,509.00 32,509.0032,509.00

57 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

16,164.00 16,164.00 16,164.0016,164.00

50.0000

58 LONGITUDINAL JOINT SEAL 

50.0000 L.F. 1,392.54 % 2.2600 -32.54 % 15.0000 347.76 %

2,500.00 2,332.50 113.00 -54.50 750.00 582.50

3.3500

167.50
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VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD

N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY

8727 W HIGHWAY 2 #100 120 N RALPH ST

99202-4795

SPOKANE   WA  992249424 SPOKANE   WA  992020008

CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

50.0000

59 HMA SAWCUT AND SEAL 

170.0000 L.F. 100.00 % 50.8000 103.20 % 15.0000 -40.00 %

8,500.00 4,250.00 8,636.00 4,386.00 2,550.00 -1,700.00

25.0000

4,250.00

60 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

0.8500

61 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT

9531.0000 L.F. 21.43 % 0.9000 28.57 % 1.0000 42.86 %

8,101.35 1,429.65 8,577.90 1,906.20 9,531.00 2,859.30

0.7000

6,671.70

EROSION CONTROL AND ROADSIDE PLANTING

50.0000

62 ESC LEAD 

36.0000 DAY 0.00 % 50.0000 0.00 % 125.0000 150.00 %

1,800.00 0.00 1,800.00 0.00 4,500.00 2,700.00

50.0000

1,800.00

100.0000

63 INLET PROTECTION 

7.0000 EACH -60.00 % 64.5400 -74.18 % 75.0000 -70.00 %

700.00 -1,050.00 451.78 -1,298.22 525.00 -1,225.00

250.0000

1,750.00

20.0000

64 STABILIZED CONSTRUCTION ENTRANCE 

100.0000 S.Y. 0.00 % 25.1700 25.85 % 40.0000 100.00 %

2,000.00 0.00 2,517.00 517.00 4,000.00 2,000.00

20.0000

2,000.00

5.0000

65 SILT FENCE 

2860.0000 L.F. 0.00 % 3.5700 -28.60 % 8.0000 60.00 %

14,300.00 0.00 10,210.20 -4,089.80 22,880.00 8,580.00

5.0000

14,300.00

5.0000

66 WATTLE 

100.0000 L.F. -50.00 % 2.8200 -71.80 % 8.0000 -20.00 %

500.00 -500.00 282.00 -718.00 800.00 -200.00

10.0000

1,000.00

67 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

900.0000

68 ROADSIDE SEEDING

8.8100 ACRE -77.50 % 6,548.3500 63.71 % 6,000.0000 50.00 %

7,929.00 -27,311.00 57,690.96 22,450.96 52,860.00 17,620.00

4,000.0000

35,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD

N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY

8727 W HIGHWAY 2 #100 120 N RALPH ST

99202-4795

SPOKANE   WA  992249424 SPOKANE   WA  992020008

CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

1,150.0000

69 WET SEEDING

2.3600 ACRE -71.25 % 6,548.3500 63.71 % 6,000.0000 50.00 %

2,714.00 -6,726.00 15,454.11 6,014.11 14,160.00 4,720.00

4,000.0000

9,440.00

25,000.0000

70 TOPSOIL TYPE A 

1.3200 ACRE 25.00 % 46,290.0700 131.45 % 45,000.0000 125.00 %

33,000.00 6,600.00 61,102.89 34,702.89 59,400.00 33,000.00

20,000.0000

26,400.00

50.0000

71 SPECIAL BIORETENTION SOIL MIX

1401.0000 C.Y. 400.00 % 69.9900 599.90 % 65.0000 550.00 %

70,050.00 56,040.00 98,055.99 84,045.99 91,065.00 77,055.00

10.0000

14,010.00

35.0000

72 PSIPE PONDEROSA PINE

814.0000 EACH -46.15 % 36.1300 -44.42 % 35.0000 -46.15 %

28,490.00 -24,420.00 29,409.82 -23,500.18 28,490.00 -24,420.00

65.0000

52,910.00

6,400.0000

73 MEDIUM COMPOST 

9.0500 ACRE -57.33 % 6,887.0600 -54.09 % 6,500.0000 -56.67 %

57,920.00 -77,830.00 62,327.89 -73,422.11 58,825.00 -76,925.00

15,000.0000

135,750.00

24,000.0000

74 BARK OR WOOD CHIP MULCH 

0.2000 ACRE 20.00 % 28,225.6600 41.13 % 28,000.0000 40.00 %

4,800.00 800.00 5,645.13 1,645.13 5,600.00 1,600.00

20,000.0000

4,000.00

TRAFFIC

315.0000

75 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

10.0000 EACH 117.24 % 338.7100 133.59 % 325.0000 124.14 %

3,150.00 1,700.00 3,387.10 1,937.10 3,250.00 1,800.00

145.0000

1,450.00

25.0000

76 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

6065.0000 L.F. -16.67 % 32.8800 9.60 % 30.0000 0.00 %

151,625.00 -30,325.00 199,417.20 17,467.20 181,950.00 0.00

30.0000

181,950.00

35.0000

77 CEMENT CONC. TRAFFIC CURB AND GUTTER 

375.0000 L.F. -22.22 % 42.8200 -4.84 % 40.0000 -11.11 %

13,125.00 -3,750.00 16,057.50 -817.50 15,000.00 -1,875.00

45.0000

16,875.00

17.5000

78 CEMENT CONC. TRAFFIC CURB 

2629.0000 L.F. -45.31 % 23.6200 -26.19 % 20.0000 -37.50 %

46,007.50 -38,120.50 62,096.98 -22,031.02 52,580.00 -31,548.00

32.0000

84,128.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD

N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY

8727 W HIGHWAY 2 #100 120 N RALPH ST

99202-4795

SPOKANE   WA  992249424 SPOKANE   WA  992020008

CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

100.0000

79 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

739.0000 L.F. 100.00 % 111.4800 122.96 % 100.0000 100.00 %

73,900.00 36,950.00 82,383.72 45,433.72 73,900.00 36,950.00

50.0000

36,950.00

35.0000

80 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

803.0000 L.F. 16.67 % 41.9200 39.73 % 35.0000 16.67 %

28,105.00 4,015.00 33,661.76 9,571.76 28,105.00 4,015.00

30.0000

24,090.00

30.0000

81 BEAM GUARDRAIL BLOCK 

14.0000 EACH 20.00 % 33.8700 35.48 % 32.0000 28.00 %

420.00 70.00 474.18 124.18 448.00 98.00

25.0000

350.00

80.0000

82 PRECAST CONC. BARRIER TYPE 2

1016.0000 L.F. 23.08 % 85.8100 32.02 % 80.0000 23.08 %

81,280.00 15,240.00 87,182.96 21,142.96 81,280.00 15,240.00

65.0000

66,040.00

80.0000

83 TUBULAR MARKER

87.0000 EACH 263.64 % 85.8100 290.05 % 80.0000 263.64 %

6,960.00 5,046.00 7,465.47 5,551.47 6,960.00 5,046.00

22.0000

1,914.00

35.0000

84 FLEXIBLE GUIDE POST 

268.0000 EACH 0.00 % 39.5200 12.91 % 50.0000 42.86 %

9,380.00 0.00 10,591.36 1,211.36 13,400.00 4,020.00

35.0000

9,380.00

15.0000

85 BARRIER DELINEATOR 

18.0000 EACH -31.82 % 16.9300 -23.05 % 20.0000 -9.09 %

270.00 -126.00 304.74 -91.26 360.00 -36.00

22.0000

396.00

3.6000

86 GROOVED PLASTIC LINE 

23273.0000 L.F. -20.00 % 3.9600 -12.00 % 3.6000 -20.00 %

83,782.80 -20,945.70 92,161.08 -12,567.42 83,782.80 -20,945.70

4.5000

104,728.50

8.5000

87 GROOVED PLASTIC WIDE LANE LINE

2571.0000 L.F. -29.17 % 9.3600 -22.00 % 8.5000 -29.17 %

21,853.50 -8,998.50 24,064.56 -6,787.44 21,853.50 -8,998.50

12.0000

30,852.00

16.0000

88 GROOVED PLASTIC CROSSWALK LINE

672.0000 S.F. -20.00 % 17.3500 -13.25 % 15.5000 -22.50 %

10,752.00 -2,688.00 11,659.20 -1,780.80 10,416.00 -3,024.00

20.0000

13,440.00

25.0000

89 GROOVED PLASTIC STOP LINE

17.0000 L.F. 0.00 % 27.7200 10.88 % 25.0000 0.00 %

425.00 0.00 471.24 46.24 425.00 0.00

25.0000

425.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD

N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY

8727 W HIGHWAY 2 #100 120 N RALPH ST

99202-4795

SPOKANE   WA  992249424 SPOKANE   WA  992020008

CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

700.0000

90 GROOVED PLASTIC TRAFFIC ARROW

45.0000 EACH -41.67 % 762.1000 -36.49 % 700.0000 -41.67 %

31,500.00 -22,500.00 34,294.50 -19,705.50 31,500.00 -22,500.00

1,200.0000

54,000.00

30.0000

91 PAINTED DRAINAGE MARKING 

2.0000 EACH 106.90 % 33.8700 133.59 % 32.0000 120.69 %

60.00 31.00 67.74 38.74 64.00 35.00

14.5000

29.00

30.0000

92 PAINTED STORMWATER BMP MARKING

9.0000 EACH 500.00 % 33.8700 577.40 % 32.0000 540.00 %

270.00 225.00 304.83 259.83 288.00 243.00

5.0000

45.00

100.0000

93 GROOVED PLASTIC YIELD LINE SYMBOL

81.0000 EACH -37.50 % 111.7700 -30.14 % 105.0000 -34.38 %

8,100.00 -4,860.00 9,053.37 -3,906.63 8,505.00 -4,455.00

160.0000

12,960.00

7.5000

94 GROOVED WIDE DOTTED ENTRY LINE

607.0000 L.F. -25.00 % 7.9500 -20.50 % 7.2500 -27.50 %

4,552.50 -1,517.50 4,825.65 -1,244.35 4,400.75 -1,669.25

10.0000

6,070.00

15.0000

95 GROOVED WIDE DOTTED CIRCULATING LANE LINE

302.0000 L.F. 233.33 % 16.1300 258.44 % 15.0000 233.33 %

4,530.00 3,171.00 4,871.26 3,512.26 4,530.00 3,171.00

4.5000

1,359.00

96 PERMANENT SIGNING 

L.S. -46.00 % -40.78 % -46.00 %

135,000.00 -115,000.00 148,054.84 -101,945.16 135,000.00 -115,000.00250,000.00

0.2500

97 TEMPORARY PAVEMENT MARKING-LONG DURATION 

13131.0000 L.F. -75.00 % 0.2000 -80.00 % 0.2000 -80.00 %

3,282.75 -9,848.25 2,626.20 -10,504.80 2,626.20 -10,504.80

1.0000

13,131.00

98 ILLUMINATION SYSTEM MEDICAL LAKE SOUTH

L.S. -36.91 % -32.86 % -40.06 %

200,000.00 -117,000.00 212,821.44 -104,178.56 190,000.00 -127,000.00317,000.00

99 ILLUMINATION SYSTEM MEDICAL LAKE WEST

L.S. -84.37 % -82.36 % -83.59 %

40,000.00 -216,000.00 45,161.04 -210,838.96 42,000.00 -214,000.00256,000.00

100 ILLUMINATION SYSTEM MEDICAL LAKE EAST

L.S. -32.69 % -17.49 % -23.08 %

35,000.00 -17,000.00 42,903.00 -9,097.00 40,000.00 -12,000.0052,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD

N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY

8727 W HIGHWAY 2 #100 120 N RALPH ST

99202-4795

SPOKANE   WA  992249424 SPOKANE   WA  992020008

CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

101 ILLUMINATION SYSTEM MEDICAL LAKE NORTH

L.S. -40.63 % -33.83 % -40.63 %

225,000.00 -154,000.00 250,779.31 -128,220.69 225,000.00 -154,000.00379,000.00

102 ITS CCTV

L.S. 292.86 % 353.63 % 310.71 %

110,000.00 82,000.00 127,015.44 99,015.44 115,000.00 87,000.0028,000.00

55.0000

103 DIRECTIONAL BORING 

217.0000 L.F. -35.29 % 59.8300 -29.61 % 55.0000 -35.29 %

11,935.00 -6,510.00 12,983.11 -5,461.89 11,935.00 -6,510.00

85.0000

18,445.00

30.0000

104 CONDUIT PIPE 2 IN. DIAM. 

1100.0000 L.F. 100.00 % 19.1900 27.93 % 18.0000 20.00 %

33,000.00 16,500.00 21,109.00 4,609.00 19,800.00 3,300.00

15.0000

16,500.00

105 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -56.68 % -46.14 % -56.68 %

300,000.00 -392,594.25 373,000.00 -319,594.25 300,000.00 -392,594.25692,594.25

260.0000

106 BEAM GUARDRAIL POST 

14.0000 EACH 147.62 % 282.2500 168.81 % 260.0000 147.62 %

3,640.00 2,170.00 3,951.50 2,481.50 3,640.00 2,170.00

105.0000

1,470.00

OTHER ITEMS

107 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

108 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

5.0000

109 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

3522.0000 C.Y. -75.61 % 5.0000 -75.61 % 10.0000 -51.22 %

17,610.00 -54,591.00 17,610.00 -54,591.00 35,220.00 -36,981.00

20.5000

72,201.00

1.0000

110 SHORING OR EXTRA EXCAVATION CLASS B 

45507.0000 S.F. 33.33 % 0.5000 -33.33 % 1.0000 33.33 %

45,507.00 11,376.75 22,753.50 -11,376.75 45,507.00 11,376.75

0.7500

34,130.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD

N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY

8727 W HIGHWAY 2 #100 120 N RALPH ST

99202-4795

SPOKANE   WA  992249424 SPOKANE   WA  992020008

CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

15.0000

111 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

877.0000 C.Y. 0.00 % 20.6600 37.73 % 10.0000 -33.33 %

13,155.00 0.00 18,118.82 4,963.82 8,770.00 -4,385.00

15.0000

13,155.00

50.0000

112 GRAVEL BACKFILL FOR DRAIN 

495.0000 C.Y. 25.00 % 40.6300 1.58 % 45.0000 12.50 %

24,750.00 4,950.00 20,111.85 311.85 22,275.00 2,475.00

40.0000

19,800.00

1,000.0000

113 COMMERCIAL CONCRETE 

4.0000 C.Y. 150.00 % 421.6100 5.40 % 200.0000 -50.00 %

4,000.00 2,400.00 1,686.44 86.44 800.00 -800.00

400.0000

1,600.00

250.0000

114 PLUGGING EXISTING PIPE 

6.0000 EACH -52.38 % 233.1600 -55.59 % 400.0000 -23.81 %

1,500.00 -1,650.00 1,398.96 -1,751.04 2,400.00 -750.00

525.0000

3,150.00

2.0000

115 ST. REINF. BAR 

240.0000 LB. -60.00 % 5.8100 16.20 % 250.0000 4,900.00 %

480.00 -720.00 1,394.40 194.40 60,000.00 58,800.00

5.0000

1,200.00

116 STRUCTURE SURVEYING 

L.S. 150.00 % 18.97 % 25.00 %

50,000.00 30,000.00 23,793.56 3,793.56 25,000.00 5,000.0020,000.00

55.0000

117 CEMENT CONC. SIDEWALK 

519.0000 S.Y. 10.00 % 63.1500 26.30 % 50.0000 0.00 %

28,545.00 2,595.00 32,774.85 6,824.85 25,950.00 0.00

50.0000

25,950.00

24.0000

118 DETECTABLE WARNING SURFACE 

364.0000 S.F. -27.27 % 25.4000 -23.03 % 25.0000 -24.24 %

8,736.00 -3,276.00 9,245.60 -2,766.40 9,100.00 -2,912.00

33.0000

12,012.00

100.0000

119 CONC. SLOPE PROTECTION 

160.0000 S.Y. 11.11 % 304.8400 238.71 % 270.0000 200.00 %

16,000.00 1,600.00 48,774.40 34,374.40 43,200.00 28,800.00

90.0000

14,400.00

0.0000

120 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

0.0000

121 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD

N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY

8727 W HIGHWAY 2 #100 120 N RALPH ST

99202-4795

SPOKANE   WA  992249424 SPOKANE   WA  992020008

CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

11.0000

122 WIRE FENCE TYPE 2 

1000.0000 L.F. -45.00 % 12.4200 -37.90 % 12.0000 -40.00 %

11,000.00 -9,000.00 12,420.00 -7,580.00 12,000.00 -8,000.00

20.0000

20,000.00

450.0000

123 ADJUST INLET 

1.0000 EACH -47.06 % 406.2100 -52.21 % 1,300.0000 52.94 %

450.00 -400.00 406.21 -443.79 1,300.00 450.00

850.0000

850.00

500.0000

124 CONNECTION TO DRAINAGE STRUCTURE 

5.0000 EACH 100.00 % 81.2200 -67.51 % 1,200.0000 380.00 %

2,500.00 1,250.00 406.10 -843.90 6,000.00 4,750.00

250.0000

1,250.00

450.0000

125 ADJUST CATCH BASIN 

2.0000 EACH 12.50 % 406.2100 1.55 % 1,300.0000 225.00 %

900.00 100.00 812.42 12.42 2,600.00 1,800.00

400.0000

800.00

126 CLEANING EXISTING DRAINAGE STRUCTURE 

L.S. 42.86 % -72.20 % -37.14 %

5,000.00 1,500.00 972.92 -2,527.08 2,200.00 -1,300.003,500.00

400.0000

127 ADJUST JUNCTION BOX 

2.0000 EACH 60.00 % 790.3300 216.13 % 400.0000 60.00 %

800.00 300.00 1,580.66 1,080.66 800.00 300.00

250.0000

500.00

128 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

129 TRIMMING AND CLEANUP 

L.S. 400.00 % 140.19 % 200.00 %

25,000.00 20,000.00 12,009.36 7,009.36 15,000.00 10,000.005,000.00

130 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

131 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

132 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

30,141.00 30,141.00 30,141.0030,141.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD

N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY

8727 W HIGHWAY 2 #100 120 N RALPH ST

99202-4795

SPOKANE   WA  992249424 SPOKANE   WA  992020008

CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

133 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,819.00 1,819.00 1,819.001,819.00

134 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

135 SPCC PLAN 

L.S. 0.00 % -60.00 % 0.00 %

2,500.00 0.00 1,000.00 -1,500.00 2,500.00 0.002,500.00

2.5000

136 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

250.0000 S.Y. 100.00 % 3.9300 214.40 % 4.0000 220.00 %

625.00 312.50 982.50 670.00 1,000.00 687.50

1.2500

312.50

0.0000

137 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

138 (0061) REMOVING PORTION OF EXISTING BRIDGE NO.602/10

L.S. 100.00 % -82.90 % -50.00 %

10,000.00 5,000.00 855.17 -4,144.83 2,500.00 -2,500.005,000.00

25.0000

139 (7083) CHAIN LINK FENCE TYPE 3

670.0000 L.F. -16.67 % 29.3600 -2.13 % 28.0000 -6.67 %

16,750.00 -3,350.00 19,671.20 -428.80 18,760.00 -1,340.00

30.0000

20,100.00

200.0000

140 (7097) END CORNER AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH -42.86 % 225.8100 -35.48 % 210.0000 -40.00 %

1,200.00 -900.00 1,354.86 -745.14 1,260.00 -840.00

350.0000

2,100.00

1,400.0000

141 (4009) ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

60.0000 L.F. -53.33 % 50.0000 -98.33 % 1,500.0000 -50.00 %

84,000.00 -96,000.00 3,000.00 -177,000.00 90,000.00 -90,000.00

3,000.0000

180,000.00

$9,688,216.30 -10.63% $10,540,872.18 -2.77% $10,776,874.65 -0.59%$10,840,925.09CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD

N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY

8727 W HIGHWAY 2 #100 120 N RALPH ST

99202-4795

SPOKANE   WA  992249424 SPOKANE   WA  992020008

CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

$10,776,874.65$9,688,216.30 $10,540,872.18BASE TOTAL -10.63% -2.77% -0.59%$10,840,925.09



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 53.88 % 43.62 % 61.21 %

1,050,000.00 367,662.31 980,000.00 297,662.31 1,100,000.00 417,662.31682,337.69

2,500.0000

2 CLEARING AND GRUBBING 

11.0600 ACRE -75.00 % 17,000.0000 70.00 % 2,500.0000 -75.00 %

27,650.00 -82,950.00 188,020.00 77,420.00 27,650.00 -82,950.00

10,000.0000

110,600.00

450.0000

3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH -32.84 % 508.0000 -24.18 % 450.0000 -32.84 %

900.00 -440.00 1,016.00 -324.00 900.00 -440.00

670.0000

1,340.00

4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

7.6000

5 REMOVING BITUMINOUS PAVEMENT 

3799.0000 S.Y. -49.33 % 6.1000 -59.33 % 5.0000 -66.67 %

28,872.40 -28,112.60 23,173.90 -33,811.10 18,995.00 -37,990.00

15.0000

56,985.00

7.0000

6 REMOVING GUARDRAIL 

1686.0000 L.F. -41.67 % 7.7500 -35.42 % 8.0000 -33.33 %

11,802.00 -8,430.00 13,066.50 -7,165.50 13,488.00 -6,744.00

12.0000

20,232.00

6.0000

7 REMOVING CHAIN LINK FENCE 

185.0000 L.F. 20.00 % 6.6500 33.00 % 7.0000 40.00 %

1,110.00 185.00 1,230.25 305.25 1,295.00 370.00

5.0000

925.00

5.0000

8 REMOVING WIRE FENCE 

598.0000 L.F. 11.11 % 5.5000 22.22 % 6.0000 33.33 %

2,990.00 299.00 3,289.00 598.00 3,588.00 897.00

4.5000

2,691.00

GRADING

10.0000

9 ROADWAY EXCAVATION INCL. HAUL 

17086.0000 C.Y. -41.18 % 13.5000 -20.59 % 9.5000 -44.12 %

170,860.00 -119,602.00 230,661.00 -59,801.00 162,317.00 -128,145.00

17.0000

290,462.00

7.7500

10 COMMON BORROW INCL. HAUL 

54952.0000 C.Y. -22.50 % 13.5000 35.00 % 7.5000 -25.00 %

425,878.00 -123,642.00 741,852.00 192,332.00 412,140.00 -137,380.00

10.0000

549,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

4.5000

11 EMBANKMENT COMPACTION 

50567.0000 C.Y. 50.00 % 6.4000 113.33 % 4.0000 33.33 %

227,551.50 75,850.50 323,628.80 171,927.80 202,268.00 50,567.00

3.0000

151,701.00

DRAINAGE

13.5000

12 DITCH EXCAVATION INCL. HAUL 

440.0000 C.Y. 0.00 % 15.0000 11.11 % 14.0000 3.70 %

5,940.00 0.00 6,600.00 660.00 6,160.00 220.00

13.5000

5,940.00

2,400.0000

13 GRATE INLET TYPE 2 

17.0000 EACH -25.00 % 2,035.0000 -36.41 % 2,300.0000 -28.13 %

40,800.00 -13,600.00 34,595.00 -19,805.00 39,100.00 -15,300.00

3,200.0000

54,400.00

3,400.0000

14 DROP INLET TYPE 1 

2.0000 EACH 25.93 % 3,150.0000 16.67 % 3,300.0000 22.22 %

6,800.00 1,400.00 6,300.00 900.00 6,600.00 1,200.00

2,700.0000

5,400.00

100.0000

15 QUARRY SPALLS 

17.7000 C.Y. 0.00 % 80.0000 -20.00 % 110.0000 10.00 %

1,770.00 0.00 1,416.00 -354.00 1,947.00 177.00

100.0000

1,770.00

40.0000

16 SAFETY BARS FOR CULVERT PIPE TYPE 2 

12.0000 L.F. -60.00 % 80.0000 -20.00 % 50.0000 -50.00 %

480.00 -720.00 960.00 -240.00 600.00 -600.00

100.0000

1,200.00

15.0000

17 UNDERDRAIN PIPE 12 IN. DIAM. 

1922.0000 L.F. -57.14 % 22.0000 -37.14 % 14.0000 -60.00 %

28,830.00 -38,440.00 42,284.00 -24,986.00 26,908.00 -40,362.00

35.0000

67,270.00

11.5000

18 DRAIN PIPE 12 IN. DIAM. 

968.0000 L.F. -67.14 % 23.0000 -34.29 % 13.0000 -62.86 %

11,132.00 -22,748.00 22,264.00 -11,616.00 12,584.00 -21,296.00

35.0000

33,880.00

41.0000

19 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM. 

167.0000 L.F. -8.89 % 31.0000 -31.11 % 39.0000 -13.33 %

6,847.00 -668.00 5,177.00 -2,338.00 6,513.00 -1,002.00

45.0000

7,515.00

65.0000

20 PLAIN ST. CULV. PIPE ARCH 0.064 IN. TH. 35 IN. SPAN 

352.0000 L.F. 18.18 % 51.0000 -7.27 % 62.0000 12.73 %

22,880.00 3,520.00 17,952.00 -1,408.00 21,824.00 2,464.00

55.0000

19,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

350.0000

21 CURB INLET TYPE 1

40.0000 EACH 133.33 % 462.0000 208.00 % 240.0000 60.00 %

14,000.00 8,000.00 18,480.00 12,480.00 9,600.00 3,600.00

150.0000

6,000.00

80.0000

22 POND FINE AGGREGATE

320.0000 C.Y. 263.64 % 84.0000 281.82 % 90.0000 309.09 %

25,600.00 18,560.00 26,880.00 19,840.00 28,800.00 21,760.00

22.0000

7,040.00

STORM SEWER

1,350.0000

23 CATCH BASIN TYPE 1 

22.0000 EACH -10.00 % 1,195.0000 -20.33 % 1,600.0000 6.67 %

29,700.00 -3,300.00 26,290.00 -6,710.00 35,200.00 2,200.00

1,500.0000

33,000.00

3,050.0000

24 CATCH BASIN TYPE 2 48 IN. DIAM. 

2.0000 EACH -19.74 % 2,665.0000 -29.87 % 3,500.0000 -7.89 %

6,100.00 -1,500.00 5,330.00 -2,270.00 7,000.00 -600.00

3,800.0000

7,600.00

5,650.0000

25 CATCH BASIN TYPE 2 54 IN. DIAM WITH FLOW RESTRICTOR

9.0000 EACH 25.56 % 4,805.0000 6.78 % 5,400.0000 20.00 %

50,850.00 10,350.00 43,245.00 2,745.00 48,600.00 8,100.00

4,500.0000

40,500.00

3.0000

26 TESTING STORM SEWER PIPE 

2300.0000 L.F. -40.00 % 2.0000 -60.00 % 0.0000 -100.00 %

6,900.00 -4,600.00 4,600.00 -6,900.00 0.00 -11,500.00

5.0000

11,500.00

22.0000

27 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

2197.0000 L.F. -51.11 % 13.0000 -71.11 % 21.0000 -53.33 %

48,334.00 -50,531.00 28,561.00 -70,304.00 46,137.00 -52,728.00

45.0000

98,865.00

68.0000

28 SOLID WALL PVC STORM SEWER PIPE 24 IN. DIAM. 

147.0000 L.F. -9.33 % 42.0000 -44.00 % 66.0000 -12.00 %

9,996.00 -1,029.00 6,174.00 -4,851.00 9,702.00 -1,323.00

75.0000

11,025.00

STRUCTURE

13.5000

29 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

105.0000 C.Y. -73.00 % 81.0000 62.00 % 15.0000 -70.00 %

1,417.50 -3,832.50 8,505.00 3,255.00 1,575.00 -3,675.00

50.0000

5,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

30 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 902/10S

L.S. 3,025.00 % 3,650.00 % 950.00 %

250,000.00 242,000.00 300,000.00 292,000.00 84,000.00 76,000.008,000.00

50.0000

31 GRAVEL BACKFILL FOR WALL 

1188.0000 C.Y. 25.00 % 51.0000 27.50 % 48.0000 20.00 %

59,400.00 11,880.00 60,588.00 13,068.00 57,024.00 9,504.00

40.0000

47,520.00

1,800.0000

32 CONSTRUCTING 6 FT. DIAM SHAFT 

262.0000 L.F. 63.64 % 1,682.0000 52.91 % 2,100.0000 90.91 %

471,600.00 183,400.00 440,684.00 152,484.00 550,200.00 262,000.00

1,100.0000

288,200.00

1,900.0000

33 CONSTRUCTING 8 FT. DIAM SHAFT 

109.0000 L.F. -5.00 % 2,568.0000 28.40 % 3,000.0000 50.00 %

207,100.00 -10,900.00 279,912.00 61,912.00 327,000.00 109,000.00

2,000.0000

218,000.00

0.8000

34 ST. REINF. BAR FOR BRIDGE 

40100.0000 LB. -33.33 % 1.1000 -8.33 % 0.8000 -33.33 %

32,080.00 -16,040.00 44,110.00 -4,010.00 32,080.00 -16,040.00

1.2000

48,120.00

1.6500

35 ST. REINF. BAR FOR BRIDGE DECK (MMFX)

83300.0000 LB. -34.00 % 1.1000 -56.00 % 1.7500 -30.00 %

137,445.00 -70,805.00 91,630.00 -116,620.00 145,775.00 -62,475.00

2.5000

208,250.00

0.7100

36 ST. REINF. BAR FOR TAPERED CONCRETE BARRIER

2800.0000 LB. -76.33 % 1.1000 -63.33 % 1.0000 -66.67 %

1,988.00 -6,412.00 3,080.00 -5,320.00 2,800.00 -5,600.00

3.0000

8,400.00

2,936.0500

37 QA SHAFT TEST 

9.0000 EACH 17.44 % 1,660.0000 -33.60 % 1,100.0000 -56.00 %

26,424.45 3,924.45 14,940.00 -7,560.00 9,900.00 -12,600.00

2,500.0000

22,500.00

2,000.0000

38 CONC. CLASS 4000 FOR TAPERED CONCRETE BARRIER

25.0000 C.Y. 150.00 % 810.0000 1.25 % 1,700.0000 112.50 %

50,000.00 30,000.00 20,250.00 250.00 42,500.00 22,500.00

800.0000

20,000.00

1,100.0000

39 CONC. CLASS 4000 FOR BRIDGE 

246.0000 C.Y. 120.00 % 665.0000 33.00 % 1,260.0000 152.00 %

270,600.00 147,600.00 163,590.00 40,590.00 309,960.00 186,960.00

500.0000

123,000.00

500.0000

40 PRESTRESSED CONC. GIRDER 

1320.0000 L.F. 66.67 % 470.0000 56.67 % 500.0000 66.67 %

660,000.00 264,000.00 620,400.00 224,400.00 660,000.00 264,000.00

300.0000

396,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

42 SUPERSTRUCTURE EB SR 902 0VER I-90 BR. NO. 902/10S

L.S. 18.18 % -32.73 % 14.55 %

650,000.00 100,000.00 370,000.00 -180,000.00 630,000.00 80,000.00550,000.00

280.0000

43 BRIDGE RAILING TYPE WELDED WIRE FABRIC

274.0000 L.F. 12.00 % 235.0000 -6.00 % 220.0000 -12.00 %

76,720.00 8,220.00 64,390.00 -4,110.00 60,280.00 -8,220.00

250.0000

68,500.00

92.0000

44 BRIDGE RAILING TYPE BP-12

548.0000 L.F. 31.43 % 64.0000 -8.57 % 115.0000 64.29 %

50,416.00 12,056.00 35,072.00 -3,288.00 63,020.00 24,660.00

70.0000

38,360.00

220.0000

45 TRAFFIC BARRIER 

274.0000 L.F. 46.67 % 267.0000 78.00 % 235.0000 56.67 %

60,280.00 19,180.00 73,158.00 32,058.00 64,390.00 23,290.00

150.0000

41,100.00

190.0000

46 TRAFFIC PEDESTRIAN BARRIER 

274.0000 L.F. 26.67 % 188.0000 25.33 % 200.0000 33.33 %

52,060.00 10,960.00 51,512.00 10,412.00 54,800.00 13,700.00

150.0000

41,100.00

185.0000

47 PEDESTRIAN BARRIER 

274.0000 L.F. -7.50 % 225.0000 12.50 % 220.0000 10.00 %

50,690.00 -4,110.00 61,650.00 6,850.00 60,280.00 5,480.00

200.0000

54,800.00

365.0000

48 BRIDGE APPROACH SLAB 

265.0000 S.Y. 46.00 % 285.0000 14.00 % 265.0000 6.00 %

96,725.00 30,475.00 75,525.00 9,275.00 70,225.00 3,975.00

250.0000

66,250.00

32.0000

49 SEAL EXISTING BRIDGE DECK NO. 902/10

686.0000 S.Y. 28.00 % 35.4000 41.60 % 35.0000 40.00 %

21,952.00 4,802.00 24,284.40 7,134.40 24,010.00 6,860.00

25.0000

17,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

22.0000

50 CRUSHED SURFACING BASE COURSE 

28452.0000 TON -21.43 % 16.3500 -41.61 % 22.0000 -21.43 %

625,944.00 -170,712.00 465,190.20 -331,465.80 625,944.00 -170,712.00

28.0000

796,656.00

CEMENT CONCRETE PAVEMENT

536.0000

51 TEXTURED AND PIGMENTED CEMENT CONC. TRUCK APRON

309.0000 C.Y. 530.59 % 690.0000 711.76 % 640.0000 652.94 %

165,624.00 139,359.00 213,210.00 186,945.00 197,760.00 171,495.00

85.0000

26,265.00

65.0000

52 CEMENT CONCRETE TRAFFIC ISLAND

1290.0000 S.Y. 35.42 % 61.5000 28.13 % 52.0000 8.33 %

83,850.00 21,930.00 79,335.00 17,415.00 67,080.00 5,160.00

48.0000

61,920.00

HOT MIX ASPHALT

14.0000

53 PLANING BITUMINOUS PAVEMENT 

2017.0000 S.Y. 300.00 % 6.5000 85.71 % 14.0000 300.00 %

28,238.00 21,178.50 13,110.50 6,051.00 28,238.00 21,178.50

3.5000

7,059.50

88.0000

54 HMA CL. 3/8 IN. PG 64V-28

18350.4600 TON -7.37 % 97.3700 2.49 % 88.0000 -7.37 %

1,614,840.48 -128,453.22 1,786,784.29 43,490.59 1,614,840.48 -128,453.22

95.0000

1,743,293.70

55 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

48,763.50 48,763.50 48,763.5048,763.50

56 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

32,509.00 32,509.00 32,509.0032,509.00

57 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

16,164.00 16,164.00 16,164.0016,164.00

15.0000

58 LONGITUDINAL JOINT SEAL 

50.0000 L.F. 347.76 % 33.0000 885.07 % 25.0000 646.27 %

750.00 582.50 1,650.00 1,482.50 1,250.00 1,082.50

3.3500

167.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

15.0000

59 HMA SAWCUT AND SEAL 

170.0000 L.F. -40.00 % 50.0000 100.00 % 22.0000 -12.00 %

2,550.00 -1,700.00 8,500.00 4,250.00 3,740.00 -510.00

25.0000

4,250.00

60 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

0.8000

61 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT

9531.0000 L.F. 14.29 % 0.9000 28.57 % 0.8000 14.29 %

7,624.80 953.10 8,577.90 1,906.20 7,624.80 953.10

0.7000

6,671.70

EROSION CONTROL AND ROADSIDE PLANTING

450.0000

62 ESC LEAD 

36.0000 DAY 800.00 % 28.0000 -44.00 % 50.0000 0.00 %

16,200.00 14,400.00 1,008.00 -792.00 1,800.00 0.00

50.0000

1,800.00

250.0000

63 INLET PROTECTION 

7.0000 EACH 0.00 % 100.0000 -60.00 % 100.0000 -60.00 %

1,750.00 0.00 700.00 -1,050.00 700.00 -1,050.00

250.0000

1,750.00

36.0000

64 STABILIZED CONSTRUCTION ENTRANCE 

100.0000 S.Y. 80.00 % 17.5000 -12.50 % 35.0000 75.00 %

3,600.00 1,600.00 1,750.00 -250.00 3,500.00 1,500.00

20.0000

2,000.00

7.0000

65 SILT FENCE 

2860.0000 L.F. 40.00 % 6.6000 32.00 % 3.0000 -40.00 %

20,020.00 5,720.00 18,876.00 4,576.00 8,580.00 -5,720.00

5.0000

14,300.00

5.0000

66 WATTLE 

100.0000 L.F. -50.00 % 7.3000 -27.00 % 10.0000 0.00 %

500.00 -500.00 730.00 -270.00 1,000.00 0.00

10.0000

1,000.00

67 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

5,800.0000

68 ROADSIDE SEEDING

8.8100 ACRE 45.00 % 1,673.0000 -58.18 % 1,627.2600 -59.32 %

51,098.00 15,858.00 14,739.13 -20,500.87 14,336.16 -20,903.84

4,000.0000

35,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

5,800.0000

69 WET SEEDING

2.3600 ACRE 45.00 % 1,707.0000 -57.33 % 2,000.0000 -50.00 %

13,688.00 4,248.00 4,028.52 -5,411.48 4,720.00 -4,720.00

4,000.0000

9,440.00

41,000.0000

70 TOPSOIL TYPE A 

1.3200 ACRE 105.00 % 63,835.0000 219.18 % 16,000.0000 -20.00 %

54,120.00 27,720.00 84,262.20 57,862.20 21,120.00 -5,280.00

20,000.0000

26,400.00

62.0000

71 SPECIAL BIORETENTION SOIL MIX

1401.0000 C.Y. 520.00 % 48.0000 380.00 % 48.0000 380.00 %

86,862.00 72,852.00 67,248.00 53,238.00 67,248.00 53,238.00

10.0000

14,010.00

32.0000

72 PSIPE PONDEROSA PINE

814.0000 EACH -50.77 % 22.0000 -66.15 % 21.0000 -67.69 %

26,048.00 -26,862.00 17,908.00 -35,002.00 17,094.00 -35,816.00

65.0000

52,910.00

8,033.6200

73 MEDIUM COMPOST 

9.0500 ACRE -46.44 % 9,150.0000 -39.00 % 7,000.0000 -53.33 %

72,704.26 -63,045.74 82,807.50 -52,942.50 63,350.00 -72,400.00

15,000.0000

135,750.00

25,000.0000

74 BARK OR WOOD CHIP MULCH 

0.2000 ACRE 25.00 % 29,000.0000 45.00 % 30,000.0000 50.00 %

5,000.00 1,000.00 5,800.00 1,800.00 6,000.00 2,000.00

20,000.0000

4,000.00

TRAFFIC

400.0000

75 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

10.0000 EACH 175.86 % 332.0000 128.97 % 350.0000 141.38 %

4,000.00 2,550.00 3,320.00 1,870.00 3,500.00 2,050.00

145.0000

1,450.00

27.0000

76 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

6065.0000 L.F. -10.00 % 32.2500 7.50 % 27.0000 -10.00 %

163,755.00 -18,195.00 195,596.25 13,646.25 163,755.00 -18,195.00

30.0000

181,950.00

30.0000

77 CEMENT CONC. TRAFFIC CURB AND GUTTER 

375.0000 L.F. -33.33 % 42.0000 -6.67 % 37.0000 -17.78 %

11,250.00 -5,625.00 15,750.00 -1,125.00 13,875.00 -3,000.00

45.0000

16,875.00

30.0000

78 CEMENT CONC. TRAFFIC CURB 

2629.0000 L.F. -6.25 % 23.0000 -28.13 % 19.0000 -40.63 %

78,870.00 -5,258.00 60,467.00 -23,661.00 49,951.00 -34,177.00

32.0000

84,128.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

100.0000

79 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

739.0000 L.F. 100.00 % 111.0000 122.00 % 100.0000 100.00 %

73,900.00 36,950.00 82,029.00 45,079.00 73,900.00 36,950.00

50.0000

36,950.00

35.0000

80 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

803.0000 L.F. 16.67 % 40.0000 33.33 % 35.0000 16.67 %

28,105.00 4,015.00 32,120.00 8,030.00 28,105.00 4,015.00

30.0000

24,090.00

30.0000

81 BEAM GUARDRAIL BLOCK 

14.0000 EACH 20.00 % 33.0000 32.00 % 40.0000 60.00 %

420.00 70.00 462.00 112.00 560.00 210.00

25.0000

350.00

76.0000

82 PRECAST CONC. BARRIER TYPE 2

1016.0000 L.F. 16.92 % 84.0000 29.23 % 80.0000 23.08 %

77,216.00 11,176.00 85,344.00 19,304.00 81,280.00 15,240.00

65.0000

66,040.00

76.0000

83 TUBULAR MARKER

87.0000 EACH 245.45 % 84.0000 281.82 % 80.0000 263.64 %

6,612.00 4,698.00 7,308.00 5,394.00 6,960.00 5,046.00

22.0000

1,914.00

35.0000

84 FLEXIBLE GUIDE POST 

268.0000 EACH 0.00 % 38.0000 8.57 % 37.0000 5.71 %

9,380.00 0.00 10,184.00 804.00 9,916.00 536.00

35.0000

9,380.00

15.0000

85 BARRIER DELINEATOR 

18.0000 EACH -31.82 % 27.5000 25.00 % 20.0000 -9.09 %

270.00 -126.00 495.00 99.00 360.00 -36.00

22.0000

396.00

3.5000

86 GROOVED PLASTIC LINE 

23273.0000 L.F. -22.22 % 4.0000 -11.11 % 3.6500 -18.89 %

81,455.50 -23,273.00 93,092.00 -11,636.50 84,946.45 -19,782.05

4.5000

104,728.50

8.2900

87 GROOVED PLASTIC WIDE LANE LINE

2571.0000 L.F. -30.92 % 9.0000 -25.00 % 9.0000 -25.00 %

21,313.59 -9,538.41 23,139.00 -7,713.00 23,139.00 -7,713.00

12.0000

30,852.00

15.3700

88 GROOVED PLASTIC CROSSWALK LINE

672.0000 S.F. -23.15 % 17.0000 -15.00 % 16.0000 -20.00 %

10,328.64 -3,111.36 11,424.00 -2,016.00 10,752.00 -2,688.00

20.0000

13,440.00

24.5500

89 GROOVED PLASTIC STOP LINE

17.0000 L.F. -1.80 % 27.0000 8.00 % 30.0000 20.00 %

417.35 -7.65 459.00 34.00 510.00 85.00

25.0000

425.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

675.0000

90 GROOVED PLASTIC TRAFFIC ARROW

45.0000 EACH -43.75 % 747.0000 -37.75 % 710.0000 -40.83 %

30,375.00 -23,625.00 33,615.00 -20,385.00 31,950.00 -22,050.00

1,200.0000

54,000.00

30.0000

91 PAINTED DRAINAGE MARKING 

2.0000 EACH 106.90 % 33.0000 127.59 % 50.0000 244.83 %

60.00 31.00 66.00 37.00 100.00 71.00

14.5000

29.00

30.0000

92 PAINTED STORMWATER BMP MARKING

9.0000 EACH 500.00 % 33.0000 560.00 % 40.0000 700.00 %

270.00 225.00 297.00 252.00 360.00 315.00

5.0000

45.00

99.0000

93 GROOVED PLASTIC YIELD LINE SYMBOL

81.0000 EACH -38.13 % 109.0000 -31.87 % 104.0000 -35.00 %

8,019.00 -4,941.00 8,829.00 -4,131.00 8,424.00 -4,536.00

160.0000

12,960.00

7.0400

94 GROOVED WIDE DOTTED ENTRY LINE

607.0000 L.F. -29.60 % 7.8000 -22.00 % 8.0000 -20.00 %

4,273.28 -1,796.72 4,734.60 -1,335.40 4,856.00 -1,214.00

10.0000

6,070.00

14.2900

95 GROOVED WIDE DOTTED CIRCULATING LANE LINE

302.0000 L.F. 217.56 % 15.8000 251.11 % 15.0000 233.33 %

4,315.58 2,956.58 4,771.60 3,412.60 4,530.00 3,171.00

4.5000

1,359.00

96 PERMANENT SIGNING 

L.S. -46.29 % -42.00 % -44.00 %

134,285.00 -115,715.00 145,000.00 -105,000.00 140,000.00 -110,000.00250,000.00

0.3000

97 TEMPORARY PAVEMENT MARKING-LONG DURATION 

13131.0000 L.F. -70.00 % 0.5000 -50.00 % 0.2500 -75.00 %

3,939.30 -9,191.70 6,565.50 -6,565.50 3,282.75 -9,848.25

1.0000

13,131.00

98 ILLUMINATION SYSTEM MEDICAL LAKE SOUTH

L.S. -38.67 % -32.26 % -38.49 %

194,420.00 -122,580.00 214,731.45 -102,268.55 195,000.00 -122,000.00317,000.00

99 ILLUMINATION SYSTEM MEDICAL LAKE WEST

L.S. -80.47 % -82.20 % -83.59 %

50,000.00 -206,000.00 45,566.35 -210,433.65 42,000.00 -214,000.00256,000.00

100 ILLUMINATION SYSTEM MEDICAL LAKE EAST

L.S. -13.46 % -16.75 % -25.00 %

45,000.00 -7,000.00 43,288.04 -8,711.96 39,000.00 -13,000.0052,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

101 ILLUMINATION SYSTEM MEDICAL LAKE NORTH

L.S. -34.04 % -33.24 % -39.84 %

250,000.00 -129,000.00 253,029.97 -125,970.03 228,000.00 -151,000.00379,000.00

102 ITS CCTV

L.S. 382.14 % 520.43 % 314.29 %

135,000.00 107,000.00 173,721.73 145,721.73 116,000.00 88,000.0028,000.00

53.0000

103 DIRECTIONAL BORING 

217.0000 L.F. -37.65 % 19.0000 -77.65 % 55.0000 -35.29 %

11,501.00 -6,944.00 4,123.00 -14,322.00 11,935.00 -6,510.00

85.0000

18,445.00

17.0000

104 CONDUIT PIPE 2 IN. DIAM. 

1100.0000 L.F. 13.33 % 31.0000 106.67 % 29.5000 96.67 %

18,700.00 2,200.00 34,100.00 17,600.00 32,450.00 15,950.00

15.0000

16,500.00

105 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -47.34 % -58.56 % 22.73 %

364,715.57 -327,878.68 287,000.00 -405,594.25 850,000.00 157,405.75692,594.25

250.0000

106 BEAM GUARDRAIL POST 

14.0000 EACH 138.10 % 277.0000 163.81 % 275.0000 161.90 %

3,500.00 2,030.00 3,878.00 2,408.00 3,850.00 2,380.00

105.0000

1,470.00

OTHER ITEMS

107 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

108 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000

L.S. 0.00 % 0.00 % 15.00 %

10,000.00 0.00 10,000.00 0.00 11,500.00 1,500.0010,000.00

9.0000

109 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

3522.0000 C.Y. -56.10 % 23.0000 12.20 % 8.7500 -57.32 %

31,698.00 -40,503.00 81,006.00 8,805.00 30,817.50 -41,383.50

20.5000

72,201.00

1.0000

110 SHORING OR EXTRA EXCAVATION CLASS B 

45507.0000 S.F. 33.33 % 0.1000 -86.67 % 0.2500 -66.67 %

45,507.00 11,376.75 4,550.70 -29,579.55 11,376.75 -22,753.50

0.7500

34,130.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

9.0000

111 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

877.0000 C.Y. -40.00 % 22.5000 50.00 % 9.0000 -40.00 %

7,893.00 -5,262.00 19,732.50 6,577.50 7,893.00 -5,262.00

15.0000

13,155.00

42.0000

112 GRAVEL BACKFILL FOR DRAIN 

495.0000 C.Y. 5.00 % 31.0000 -22.50 % 40.0000 0.00 %

20,790.00 990.00 15,345.00 -4,455.00 19,800.00 0.00

40.0000

19,800.00

300.0000

113 COMMERCIAL CONCRETE 

4.0000 C.Y. -25.00 % 1,960.0000 390.00 % 1,050.0000 162.50 %

1,200.00 -400.00 7,840.00 6,240.00 4,200.00 2,600.00

400.0000

1,600.00

380.0000

114 PLUGGING EXISTING PIPE 

6.0000 EACH -27.62 % 775.0000 47.62 % 375.0000 -28.57 %

2,280.00 -870.00 4,650.00 1,500.00 2,250.00 -900.00

525.0000

3,150.00

1.1000

115 ST. REINF. BAR 

240.0000 LB. -78.00 % 1.1000 -78.00 % 15.0000 200.00 %

264.00 -936.00 264.00 -936.00 3,600.00 2,400.00

5.0000

1,200.00

116 STRUCTURE SURVEYING 

L.S. 22.25 % 10.00 % 10.00 %

24,450.00 4,450.00 22,000.00 2,000.00 22,000.00 2,000.0020,000.00

81.5000

117 CEMENT CONC. SIDEWALK 

519.0000 S.Y. 63.00 % 57.6500 15.30 % 50.0000 0.00 %

42,298.50 16,348.50 29,920.35 3,970.35 25,950.00 0.00

50.0000

25,950.00

22.0000

118 DETECTABLE WARNING SURFACE 

364.0000 S.F. -33.33 % 25.0000 -24.24 % 24.0000 -27.27 %

8,008.00 -4,004.00 9,100.00 -2,912.00 8,736.00 -3,276.00

33.0000

12,012.00

96.4800

119 CONC. SLOPE PROTECTION 

160.0000 S.Y. 7.20 % 318.0000 253.33 % 260.0000 188.89 %

15,436.80 1,036.80 50,880.00 36,480.00 41,600.00 27,200.00

90.0000

14,400.00

0.0000

120 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

0.0000

121 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

11.0000

122 WIRE FENCE TYPE 2 

1000.0000 L.F. -45.00 % 12.0000 -40.00 % 12.0000 -40.00 %

11,000.00 -9,000.00 12,000.00 -8,000.00 12,000.00 -8,000.00

20.0000

20,000.00

1,200.0000

123 ADJUST INLET 

1.0000 EACH 41.18 % 705.0000 -17.06 % 1,200.0000 41.18 %

1,200.00 350.00 705.00 -145.00 1,200.00 350.00

850.0000

850.00

1,075.0000

124 CONNECTION TO DRAINAGE STRUCTURE 

5.0000 EACH 330.00 % 675.0000 170.00 % 1,000.0000 300.00 %

5,375.00 4,125.00 3,375.00 2,125.00 5,000.00 3,750.00

250.0000

1,250.00

1,200.0000

125 ADJUST CATCH BASIN 

2.0000 EACH 200.00 % 706.0000 76.50 % 1,100.0000 175.00 %

2,400.00 1,600.00 1,412.00 612.00 2,200.00 1,400.00

400.0000

800.00

126 CLEANING EXISTING DRAINAGE STRUCTURE 

L.S. -42.86 % 0.00 % -28.57 %

2,000.00 -1,500.00 3,500.00 0.00 2,500.00 -1,000.003,500.00

375.0000

127 ADJUST JUNCTION BOX 

2.0000 EACH 50.00 % 800.0000 220.00 % 400.0000 60.00 %

750.00 250.00 1,600.00 1,100.00 800.00 300.00

250.0000

500.00

128 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

129 TRIMMING AND CLEANUP 

L.S. 520.00 % 440.00 % 140.00 %

31,000.00 26,000.00 27,000.00 22,000.00 12,000.00 7,000.005,000.00

130 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

131 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

132 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

30,141.00 30,141.00 30,141.0030,141.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

133 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,819.00 1,819.00 1,819.001,819.00

134 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

135 SPCC PLAN 

L.S. 100.00 % -60.00 % -60.00 %

5,000.00 2,500.00 1,000.00 -1,500.00 1,000.00 -1,500.002,500.00

4.0000

136 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

250.0000 S.Y. 220.00 % 5.0000 300.00 % 4.0000 220.00 %

1,000.00 687.50 1,250.00 937.50 1,000.00 687.50

1.2500

312.50

0.0000

137 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

138 (0061) REMOVING PORTION OF EXISTING BRIDGE NO.602/10

L.S. 0.00 % 260.00 % -40.00 %

5,000.00 0.00 18,000.00 13,000.00 3,000.00 -2,000.005,000.00

26.0000

139 (7083) CHAIN LINK FENCE TYPE 3

670.0000 L.F. -13.33 % 29.0000 -3.33 % 27.0000 -10.00 %

17,420.00 -2,680.00 19,430.00 -670.00 18,090.00 -2,010.00

30.0000

20,100.00

200.0000

140 (7097) END CORNER AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH -42.86 % 221.0000 -36.86 % 250.0000 -28.57 %

1,200.00 -900.00 1,326.00 -774.00 1,500.00 -600.00

350.0000

2,100.00

1,338.0000

141 (4009) ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

60.0000 L.F. -55.40 % 1,305.0000 -56.50 % 1,600.0000 -46.67 %

80,280.00 -99,720.00 78,300.00 -101,700.00 96,000.00 -84,000.00

3,000.0000

180,000.00

$10,777,000.00 -0.59% $10,996,634.63 1.44% $11,070,321.39 2.12%$10,840,925.09CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946

99202-4531

4114 E BROADWAY

GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

APOLLO, INC. SHAMROCK PAVING, INC. 

1133 W COLUMBIA DR 110 N HAYFORD RD

KENNEWICK  WA  99336-3472 SPOKANE, WA  99224-9555

KENNEWICK   WA  993360617 SPOKANE   WA  992199263

CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

$11,070,321.39$10,777,000.00 $10,996,634.63BASE TOTAL -0.59% 1.44% 2.12%$10,840,925.09



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120

GRAHAM CONTRACTING, LTD.

------- 7TH BIDDER -------

% DIFF./

AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

SELLAND CONSTRUCTION, INC.

1285 S WENATCHEE AVE

98801-3754

WENATCHEE   WA  988070119

CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 68.46 % -9.14 %

1,149,473.65 467,135.96 620,000.00 -62,337.69682,337.69

4,000.0000

2 CLEARING AND GRUBBING 

11.0600 ACRE -60.00 % 5,000.0000 -50.00 %

44,240.00 -66,360.00 55,300.00 -55,300.00

10,000.0000

110,600.00

280.0000

3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH -58.21 % 500.0000 -25.37 %

560.00 -780.00 1,000.00 -340.00

670.0000

1,340.00

4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

6.0000

5 REMOVING BITUMINOUS PAVEMENT 

3799.0000 S.Y. -60.00 % 7.0000 -53.33 %

22,794.00 -34,191.00 26,593.00 -30,392.00

15.0000

56,985.00

8.0000

6 REMOVING GUARDRAIL 

1686.0000 L.F. -33.33 % 7.0000 -41.67 %

13,488.00 -6,744.00 11,802.00 -8,430.00

12.0000

20,232.00

7.0000

7 REMOVING CHAIN LINK FENCE 

185.0000 L.F. 40.00 % 8.0000 60.00 %

1,295.00 370.00 1,480.00 555.00

5.0000

925.00

6.0000

8 REMOVING WIRE FENCE 

598.0000 L.F. 33.33 % 3.0000 -33.33 %

3,588.00 897.00 1,794.00 -897.00

4.5000

2,691.00

GRADING

14.0000

9 ROADWAY EXCAVATION INCL. HAUL 

17086.0000 C.Y. -17.65 % 23.0000 35.29 %

239,204.00 -51,258.00 392,978.00 102,516.00

17.0000

290,462.00

16.0000

10 COMMON BORROW INCL. HAUL 

54952.0000 C.Y. 60.00 % 23.0000 130.00 %

879,232.00 329,712.00 1,263,896.00 714,376.00

10.0000

549,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120

GRAHAM CONTRACTING, LTD.

------- 7TH BIDDER -------

% DIFF./

AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

SELLAND CONSTRUCTION, INC.

1285 S WENATCHEE AVE

98801-3754

WENATCHEE   WA  988070119

CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

7.0000

11 EMBANKMENT COMPACTION 

50567.0000 C.Y. 133.33 % 1.0000 -66.67 %

353,969.00 202,268.00 50,567.00 -101,134.00

3.0000

151,701.00

DRAINAGE

34.0000

12 DITCH EXCAVATION INCL. HAUL 

440.0000 C.Y. 151.85 % 12.0000 -11.11 %

14,960.00 9,020.00 5,280.00 -660.00

13.5000

5,940.00

2,900.0000

13 GRATE INLET TYPE 2 

17.0000 EACH -9.38 % 3,000.0000 -6.25 %

49,300.00 -5,100.00 51,000.00 -3,400.00

3,200.0000

54,400.00

3,300.0000

14 DROP INLET TYPE 1 

2.0000 EACH 22.22 % 4,800.0000 77.78 %

6,600.00 1,200.00 9,600.00 4,200.00

2,700.0000

5,400.00

68.0000

15 QUARRY SPALLS 

17.7000 C.Y. -32.00 % 175.0000 75.00 %

1,203.60 -566.40 3,097.50 1,327.50

100.0000

1,770.00

55.0000

16 SAFETY BARS FOR CULVERT PIPE TYPE 2 

12.0000 L.F. -45.00 % 240.0000 140.00 %

660.00 -540.00 2,880.00 1,680.00

100.0000

1,200.00

30.0000

17 UNDERDRAIN PIPE 12 IN. DIAM. 

1922.0000 L.F. -14.29 % 30.0000 -14.29 %

57,660.00 -9,610.00 57,660.00 -9,610.00

35.0000

67,270.00

22.0000

18 DRAIN PIPE 12 IN. DIAM. 

968.0000 L.F. -37.14 % 26.0000 -25.71 %

21,296.00 -12,584.00 25,168.00 -8,712.00

35.0000

33,880.00

45.0000

19 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM. 

167.0000 L.F. 0.00 % 67.0000 48.89 %

7,515.00 0.00 11,189.00 3,674.00

45.0000

7,515.00

85.0000

20 PLAIN ST. CULV. PIPE ARCH 0.064 IN. TH. 35 IN. SPAN 

352.0000 L.F. 54.55 % 93.0000 69.09 %

29,920.00 10,560.00 32,736.00 13,376.00

55.0000

19,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120

GRAHAM CONTRACTING, LTD.

------- 7TH BIDDER -------

% DIFF./

AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

SELLAND CONSTRUCTION, INC.

1285 S WENATCHEE AVE

98801-3754

WENATCHEE   WA  988070119

CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

300.0000

21 CURB INLET TYPE 1

40.0000 EACH 100.00 % 250.0000 66.67 %

12,000.00 6,000.00 10,000.00 4,000.00

150.0000

6,000.00

40.0000

22 POND FINE AGGREGATE

320.0000 C.Y. 81.82 % 75.0000 240.91 %

12,800.00 5,760.00 24,000.00 16,960.00

22.0000

7,040.00

STORM SEWER

2,500.0000

23 CATCH BASIN TYPE 1 

22.0000 EACH 66.67 % 1,700.0000 13.33 %

55,000.00 22,000.00 37,400.00 4,400.00

1,500.0000

33,000.00

3,200.0000

24 CATCH BASIN TYPE 2 48 IN. DIAM. 

2.0000 EACH -15.79 % 3,700.0000 -2.63 %

6,400.00 -1,200.00 7,400.00 -200.00

3,800.0000

7,600.00

6,100.0000

25 CATCH BASIN TYPE 2 54 IN. DIAM WITH FLOW RESTRICTOR

9.0000 EACH 35.56 % 6,600.0000 46.67 %

54,900.00 14,400.00 59,400.00 18,900.00

4,500.0000

40,500.00

3.3000

26 TESTING STORM SEWER PIPE 

2300.0000 L.F. -34.00 % 1.0000 -80.00 %

7,590.00 -3,910.00 2,300.00 -9,200.00

5.0000

11,500.00

48.0000

27 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

2197.0000 L.F. 6.67 % 38.0000 -15.56 %

105,456.00 6,591.00 83,486.00 -15,379.00

45.0000

98,865.00

62.0000

28 SOLID WALL PVC STORM SEWER PIPE 24 IN. DIAM. 

147.0000 L.F. -17.33 % 100.0000 33.33 %

9,114.00 -1,911.00 14,700.00 3,675.00

75.0000

11,025.00

STRUCTURE

45.0000

29 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

105.0000 C.Y. -10.00 % 140.0000 180.00 %

4,725.00 -525.00 14,700.00 9,450.00

50.0000

5,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120

GRAHAM CONTRACTING, LTD.

------- 7TH BIDDER -------

% DIFF./

AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

SELLAND CONSTRUCTION, INC.

1285 S WENATCHEE AVE

98801-3754

WENATCHEE   WA  988070119

CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

30 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 902/10S

L.S. 50.00 % 212.50 %

12,000.00 4,000.00 25,000.00 17,000.008,000.00

37.0000

31 GRAVEL BACKFILL FOR WALL 

1188.0000 C.Y. -7.50 % 70.0000 75.00 %

43,956.00 -3,564.00 83,160.00 35,640.00

40.0000

47,520.00

1,600.0000

32 CONSTRUCTING 6 FT. DIAM SHAFT 

262.0000 L.F. 45.45 % 1,300.0000 18.18 %

419,200.00 131,000.00 340,600.00 52,400.00

1,100.0000

288,200.00

2,400.0000

33 CONSTRUCTING 8 FT. DIAM SHAFT 

109.0000 L.F. 20.00 % 2,400.0000 20.00 %

261,600.00 43,600.00 261,600.00 43,600.00

2,000.0000

218,000.00

1.0000

34 ST. REINF. BAR FOR BRIDGE 

40100.0000 LB. -16.67 % 0.8000 -33.33 %

40,100.00 -8,020.00 32,080.00 -16,040.00

1.2000

48,120.00

1.8000

35 ST. REINF. BAR FOR BRIDGE DECK (MMFX)

83300.0000 LB. -28.00 % 1.8000 -28.00 %

149,940.00 -58,310.00 149,940.00 -58,310.00

2.5000

208,250.00

0.9000

36 ST. REINF. BAR FOR TAPERED CONCRETE BARRIER

2800.0000 LB. -70.00 % 0.9000 -70.00 %

2,520.00 -5,880.00 2,520.00 -5,880.00

3.0000

8,400.00

2,000.0000

37 QA SHAFT TEST 

9.0000 EACH -20.00 % 1,100.0000 -56.00 %

18,000.00 -4,500.00 9,900.00 -12,600.00

2,500.0000

22,500.00

1,300.0000

38 CONC. CLASS 4000 FOR TAPERED CONCRETE BARRIER

25.0000 C.Y. 62.50 % 1,500.0000 87.50 %

32,500.00 12,500.00 37,500.00 17,500.00

800.0000

20,000.00

710.0000

39 CONC. CLASS 4000 FOR BRIDGE 

246.0000 C.Y. 42.00 % 1,400.0000 180.00 %

174,660.00 51,660.00 344,400.00 221,400.00

500.0000

123,000.00

440.0000

40 PRESTRESSED CONC. GIRDER 

1320.0000 L.F. 46.67 % 500.0000 66.67 %

580,800.00 184,800.00 660,000.00 264,000.00

300.0000

396,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

42 SUPERSTRUCTURE EB SR 902 0VER I-90 BR. NO. 902/10S

L.S. -10.18 % 18.18 %

494,000.00 -56,000.00 650,000.00 100,000.00550,000.00

260.0000

43 BRIDGE RAILING TYPE WELDED WIRE FABRIC

274.0000 L.F. 4.00 % 330.0000 32.00 %

71,240.00 2,740.00 90,420.00 21,920.00

250.0000

68,500.00

93.0000

44 BRIDGE RAILING TYPE BP-12

548.0000 L.F. 32.86 % 100.0000 42.86 %

50,964.00 12,604.00 54,800.00 16,440.00

70.0000

38,360.00

210.0000

45 TRAFFIC BARRIER 

274.0000 L.F. 40.00 % 360.0000 140.00 %

57,540.00 16,440.00 98,640.00 57,540.00

150.0000

41,100.00

190.0000

46 TRAFFIC PEDESTRIAN BARRIER 

274.0000 L.F. 26.67 % 260.0000 73.33 %

52,060.00 10,960.00 71,240.00 30,140.00

150.0000

41,100.00

165.0000

47 PEDESTRIAN BARRIER 

274.0000 L.F. -17.50 % 250.0000 25.00 %

45,210.00 -9,590.00 68,500.00 13,700.00

200.0000

54,800.00

300.0000

48 BRIDGE APPROACH SLAB 

265.0000 S.Y. 20.00 % 400.0000 60.00 %

79,500.00 13,250.00 106,000.00 39,750.00

250.0000

66,250.00

23.0000

49 SEAL EXISTING BRIDGE DECK NO. 902/10

686.0000 S.Y. -8.00 % 36.0000 44.00 %

15,778.00 -1,372.00 24,696.00 7,546.00

25.0000

17,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 
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HWY :SR 000,090,902
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04/24/2019

08:09

DOT_RGGB01
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TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120

GRAHAM CONTRACTING, LTD.
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101033CONTRACTOR NUMBER :
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CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

23.0000

50 CRUSHED SURFACING BASE COURSE 

28452.0000 TON -17.86 % 20.0000 -28.57 %

654,396.00 -142,260.00 569,040.00 -227,616.00

28.0000

796,656.00

CEMENT CONCRETE PAVEMENT

720.0000

51 TEXTURED AND PIGMENTED CEMENT CONC. TRUCK APRON

309.0000 C.Y. 747.06 % 700.0000 723.53 %

222,480.00 196,215.00 216,300.00 190,035.00

85.0000

26,265.00

75.0000

52 CEMENT CONCRETE TRAFFIC ISLAND

1290.0000 S.Y. 56.25 % 70.0000 45.83 %

96,750.00 34,830.00 90,300.00 28,380.00

48.0000

61,920.00

HOT MIX ASPHALT

11.0000

53 PLANING BITUMINOUS PAVEMENT 

2017.0000 S.Y. 214.29 % 12.0000 242.86 %

22,187.00 15,127.50 24,204.00 17,144.50

3.5000

7,059.50

103.0000

54 HMA CL. 3/8 IN. PG 64V-28

18350.4600 TON 8.42 % 100.0000 5.26 %

1,890,097.38 146,803.68 1,835,046.00 91,752.30

95.0000

1,743,293.70

55 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

48,763.50 48,763.5048,763.50

56 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

32,509.00 32,509.0032,509.00

57 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

16,164.00 16,164.0016,164.00

19.0000

58 LONGITUDINAL JOINT SEAL 

50.0000 L.F. 467.16 % 22.0000 556.72 %

950.00 782.50 1,100.00 932.50

3.3500

167.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *
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VERSION NO :3 WORK ORDER# : XL5647
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

19.0000

59 HMA SAWCUT AND SEAL 

170.0000 L.F. -24.00 % 50.0000 100.00 %

3,230.00 -1,020.00 8,500.00 4,250.00

25.0000

4,250.00

60 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-4.00 -4.00-4.00

1.1000

61 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT

9531.0000 L.F. 57.14 % 0.9000 28.57 %

10,484.10 3,812.40 8,577.90 1,906.20

0.7000

6,671.70

EROSION CONTROL AND ROADSIDE PLANTING

110.0000

62 ESC LEAD 

36.0000 DAY 120.00 % 50.0000 0.00 %

3,960.00 2,160.00 1,800.00 0.00

50.0000

1,800.00

75.0000

63 INLET PROTECTION 

7.0000 EACH -70.00 % 100.0000 -60.00 %

525.00 -1,225.00 700.00 -1,050.00

250.0000

1,750.00

66.0000

64 STABILIZED CONSTRUCTION ENTRANCE 

100.0000 S.Y. 230.00 % 35.0000 75.00 %

6,600.00 4,600.00 3,500.00 1,500.00

20.0000

2,000.00

5.5000

65 SILT FENCE 

2860.0000 L.F. 10.00 % 5.0000 0.00 %

15,730.00 1,430.00 14,300.00 0.00

5.0000

14,300.00

7.0000

66 WATTLE 

100.0000 L.F. -30.00 % 6.0000 -40.00 %

700.00 -300.00 600.00 -400.00

10.0000

1,000.00

67 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00

1,660.0000

68 ROADSIDE SEEDING

8.8100 ACRE -58.50 % 2,300.0000 -42.50 %

14,624.60 -20,615.40 20,263.00 -14,977.00

4,000.0000

35,240.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

1,690.0000

69 WET SEEDING

2.3600 ACRE -57.75 % 2,300.0000 -42.50 %

3,988.40 -5,451.60 5,428.00 -4,012.00

4,000.0000

9,440.00

16,500.0000

70 TOPSOIL TYPE A 

1.3200 ACRE -17.50 % 86,000.0000 330.00 %

21,780.00 -4,620.00 113,520.00 87,120.00

20,000.0000

26,400.00

20.0000

71 SPECIAL BIORETENTION SOIL MIX

1401.0000 C.Y. 100.00 % 80.0000 700.00 %

28,020.00 14,010.00 112,080.00 98,070.00

10.0000

14,010.00

22.0000

72 PSIPE PONDEROSA PINE

814.0000 EACH -66.15 % 20.0000 -69.23 %

17,908.00 -35,002.00 16,280.00 -36,630.00

65.0000

52,910.00

7,100.0000

73 MEDIUM COMPOST 

9.0500 ACRE -52.67 % 7,000.0000 -53.33 %

64,255.00 -71,495.00 63,350.00 -72,400.00

15,000.0000

135,750.00

29,000.0000

74 BARK OR WOOD CHIP MULCH 

0.2000 ACRE 45.00 % 28,000.0000 40.00 %

5,800.00 1,800.00 5,600.00 1,600.00

20,000.0000

4,000.00

TRAFFIC

440.0000

75 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

10.0000 EACH 203.45 % 340.0000 134.48 %

4,400.00 2,950.00 3,400.00 1,950.00

145.0000

1,450.00

34.0000

76 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

6065.0000 L.F. 13.33 % 34.0000 13.33 %

206,210.00 24,260.00 206,210.00 24,260.00

30.0000

181,950.00

43.0000

77 CEMENT CONC. TRAFFIC CURB AND GUTTER 

375.0000 L.F. -4.44 % 45.0000 0.00 %

16,125.00 -750.00 16,875.00 0.00

45.0000

16,875.00

26.0000

78 CEMENT CONC. TRAFFIC CURB 

2629.0000 L.F. -18.75 % 27.0000 -15.63 %

68,354.00 -15,774.00 70,983.00 -13,145.00

32.0000

84,128.00
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TRAFFIC

110.0000

79 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

739.0000 L.F. 120.00 % 110.0000 120.00 %

81,290.00 44,340.00 81,290.00 44,340.00

50.0000

36,950.00

45.0000

80 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

803.0000 L.F. 50.00 % 42.0000 40.00 %

36,135.00 12,045.00 33,726.00 9,636.00

30.0000

24,090.00

35.0000

81 BEAM GUARDRAIL BLOCK 

14.0000 EACH 40.00 % 34.0000 36.00 %

490.00 140.00 476.00 126.00

25.0000

350.00

85.0000

82 PRECAST CONC. BARRIER TYPE 2

1016.0000 L.F. 30.77 % 90.0000 38.46 %

86,360.00 20,320.00 91,440.00 25,400.00

65.0000

66,040.00

85.0000

83 TUBULAR MARKER

87.0000 EACH 286.36 % 85.0000 286.36 %

7,395.00 5,481.00 7,395.00 5,481.00

22.0000

1,914.00

40.0000

84 FLEXIBLE GUIDE POST 

268.0000 EACH 14.29 % 40.0000 14.29 %

10,720.00 1,340.00 10,720.00 1,340.00

35.0000

9,380.00

30.0000

85 BARRIER DELINEATOR 

18.0000 EACH 36.36 % 17.0000 -22.73 %

540.00 144.00 306.00 -90.00

22.0000

396.00

4.0000

86 GROOVED PLASTIC LINE 

23273.0000 L.F. -11.11 % 4.0000 -11.11 %

93,092.00 -11,636.50 93,092.00 -11,636.50

4.5000

104,728.50

10.0000

87 GROOVED PLASTIC WIDE LANE LINE

2571.0000 L.F. -16.67 % 9.0000 -25.00 %

25,710.00 -5,142.00 23,139.00 -7,713.00

12.0000

30,852.00

17.0000

88 GROOVED PLASTIC CROSSWALK LINE

672.0000 S.F. -15.00 % 17.5000 -12.50 %

11,424.00 -2,016.00 11,760.00 -1,680.00

20.0000

13,440.00

27.0000

89 GROOVED PLASTIC STOP LINE

17.0000 L.F. 8.00 % 28.0000 12.00 %

459.00 34.00 476.00 51.00

25.0000

425.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120

GRAHAM CONTRACTING, LTD.

------- 7TH BIDDER -------

% DIFF./

AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

SELLAND CONSTRUCTION, INC.

1285 S WENATCHEE AVE

98801-3754

WENATCHEE   WA  988070119

CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

750.0000

90 GROOVED PLASTIC TRAFFIC ARROW

45.0000 EACH -37.50 % 770.0000 -35.83 %

33,750.00 -20,250.00 34,650.00 -19,350.00

1,200.0000

54,000.00

35.0000

91 PAINTED DRAINAGE MARKING 

2.0000 EACH 141.38 % 34.0000 134.48 %

70.00 41.00 68.00 39.00

14.5000

29.00

35.0000

92 PAINTED STORMWATER BMP MARKING

9.0000 EACH 600.00 % 34.0000 580.00 %

315.00 270.00 306.00 261.00

5.0000

45.00

110.0000

93 GROOVED PLASTIC YIELD LINE SYMBOL

81.0000 EACH -31.25 % 110.0000 -31.25 %

8,910.00 -4,050.00 8,910.00 -4,050.00

160.0000

12,960.00

8.0000

94 GROOVED WIDE DOTTED ENTRY LINE

607.0000 L.F. -20.00 % 8.0000 -20.00 %

4,856.00 -1,214.00 4,856.00 -1,214.00

10.0000

6,070.00

16.0000

95 GROOVED WIDE DOTTED CIRCULATING LANE LINE

302.0000 L.F. 255.56 % 16.0000 255.56 %

4,832.00 3,473.00 4,832.00 3,473.00

4.5000

1,359.00

96 PERMANENT SIGNING 

L.S. -42.00 % -40.00 %

145,000.00 -105,000.00 150,000.00 -100,000.00250,000.00

0.2500

97 TEMPORARY PAVEMENT MARKING-LONG DURATION 

13131.0000 L.F. -75.00 % 0.2000 -80.00 %

3,282.75 -9,848.25 2,626.20 -10,504.80

1.0000

13,131.00

98 ILLUMINATION SYSTEM MEDICAL LAKE SOUTH

L.S. -35.33 % -29.02 %

205,000.00 -112,000.00 225,000.00 -92,000.00317,000.00

99 ILLUMINATION SYSTEM MEDICAL LAKE WEST

L.S. -82.42 % -85.94 %

45,000.00 -211,000.00 36,000.00 -220,000.00256,000.00

100 ILLUMINATION SYSTEM MEDICAL LAKE EAST

L.S. -19.23 % -23.08 %

42,000.00 -10,000.00 40,000.00 -12,000.0052,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120

GRAHAM CONTRACTING, LTD.

------- 7TH BIDDER -------

% DIFF./

AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

SELLAND CONSTRUCTION, INC.

1285 S WENATCHEE AVE

98801-3754

WENATCHEE   WA  988070119

CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

101 ILLUMINATION SYSTEM MEDICAL LAKE NORTH

L.S. -35.36 % -18.21 %

245,000.00 -134,000.00 310,000.00 -69,000.00379,000.00

102 ITS CCTV

L.S. 346.43 % 471.43 %

125,000.00 97,000.00 160,000.00 132,000.0028,000.00

60.0000

103 DIRECTIONAL BORING 

217.0000 L.F. -29.41 % 90.0000 5.88 %

13,020.00 -5,425.00 19,530.00 1,085.00

85.0000

18,445.00

20.0000

104 CONDUIT PIPE 2 IN. DIAM. 

1100.0000 L.F. 33.33 % 35.0000 133.33 %

22,000.00 5,500.00 38,500.00 22,000.00

15.0000

16,500.00

105 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -42.97 % -27.81 %

395,000.00 -297,594.25 500,000.00 -192,594.25692,594.25

280.0000

106 BEAM GUARDRAIL POST 

14.0000 EACH 166.67 % 285.0000 171.43 %

3,920.00 2,450.00 3,990.00 2,520.00

105.0000

1,470.00

OTHER ITEMS

107 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

1,000.00 1,000.001,000.00

108 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000

L.S. 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.0010,000.00

15.0000

109 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

3522.0000 C.Y. -26.83 % 2.0000 -90.24 %

52,830.00 -19,371.00 7,044.00 -65,157.00

20.5000

72,201.00

1.7000

110 SHORING OR EXTRA EXCAVATION CLASS B 

45507.0000 S.F. 126.67 % 1.0000 33.33 %

77,361.90 43,231.65 45,507.00 11,376.75

0.7500

34,130.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120

GRAHAM CONTRACTING, LTD.

------- 7TH BIDDER -------

% DIFF./

AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

SELLAND CONSTRUCTION, INC.

1285 S WENATCHEE AVE

98801-3754

WENATCHEE   WA  988070119

CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

18.0000

111 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

877.0000 C.Y. 20.00 % 30.0000 100.00 %

15,786.00 2,631.00 26,310.00 13,155.00

15.0000

13,155.00

28.0000

112 GRAVEL BACKFILL FOR DRAIN 

495.0000 C.Y. -30.00 % 40.0000 0.00 %

13,860.00 -5,940.00 19,800.00 0.00

40.0000

19,800.00

2,600.0000

113 COMMERCIAL CONCRETE 

4.0000 C.Y. 550.00 % 1,700.0000 325.00 %

10,400.00 8,800.00 6,800.00 5,200.00

400.0000

1,600.00

550.0000

114 PLUGGING EXISTING PIPE 

6.0000 EACH 4.76 % 1,200.0000 128.57 %

3,300.00 150.00 7,200.00 4,050.00

525.0000

3,150.00

2.0000

115 ST. REINF. BAR 

240.0000 LB. -60.00 % 1.0000 -80.00 %

480.00 -720.00 240.00 -960.00

5.0000

1,200.00

116 STRUCTURE SURVEYING 

L.S. 40.00 % 0.00 %

28,000.00 8,000.00 20,000.00 0.0020,000.00

72.0000

117 CEMENT CONC. SIDEWALK 

519.0000 S.Y. 44.00 % 70.0000 40.00 %

37,368.00 11,418.00 36,330.00 10,380.00

50.0000

25,950.00

25.0000

118 DETECTABLE WARNING SURFACE 

364.0000 S.F. -24.24 % 25.0000 -24.24 %

9,100.00 -2,912.00 9,100.00 -2,912.00

33.0000

12,012.00

295.0000

119 CONC. SLOPE PROTECTION 

160.0000 S.Y. 227.78 % 300.0000 233.33 %

47,200.00 32,800.00 48,000.00 33,600.00

90.0000

14,400.00

0.0000

120 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00

0.0001

0.00

0.0000

121 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00

0.0001

0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120

GRAHAM CONTRACTING, LTD.

------- 7TH BIDDER -------

% DIFF./

AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

SELLAND CONSTRUCTION, INC.

1285 S WENATCHEE AVE

98801-3754

WENATCHEE   WA  988070119

CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

13.0000

122 WIRE FENCE TYPE 2 

1000.0000 L.F. -35.00 % 10.0000 -50.00 %

13,000.00 -7,000.00 10,000.00 -10,000.00

20.0000

20,000.00

550.0000

123 ADJUST INLET 

1.0000 EACH -35.29 % 300.0000 -64.71 %

550.00 -300.00 300.00 -550.00

850.0000

850.00

500.0000

124 CONNECTION TO DRAINAGE STRUCTURE 

5.0000 EACH 100.00 % 600.0000 140.00 %

2,500.00 1,250.00 3,000.00 1,750.00

250.0000

1,250.00

385.0000

125 ADJUST CATCH BASIN 

2.0000 EACH -3.75 % 500.0000 25.00 %

770.00 -30.00 1,000.00 200.00

400.0000

800.00

126 CLEANING EXISTING DRAINAGE STRUCTURE 

L.S. -88.86 % 0.00 %

390.00 -3,110.00 3,500.00 0.003,500.00

420.0000

127 ADJUST JUNCTION BOX 

2.0000 EACH 68.00 % 1,500.0000 500.00 %

840.00 340.00 3,000.00 2,500.00

250.0000

500.00

128 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

129 TRIMMING AND CLEANUP 

L.S. 560.00 % 100.00 %

33,000.00 28,000.00 10,000.00 5,000.005,000.00

130 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00

131 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

132 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

30,141.00 30,141.0030,141.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE
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NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120

GRAHAM CONTRACTING, LTD.

------- 7TH BIDDER -------

% DIFF./

AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

SELLAND CONSTRUCTION, INC.

1285 S WENATCHEE AVE

98801-3754

WENATCHEE   WA  988070119

CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

133 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

1,819.00 1,819.001,819.00

134 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

5.00 5.005.00

135 SPCC PLAN 

L.S. -80.00 % -80.00 %

500.00 -2,000.00 500.00 -2,000.002,500.00

6.0000

136 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

250.0000 S.Y. 380.00 % 5.0000 300.00 %

1,500.00 1,187.50 1,250.00 937.50

1.2500

312.50

0.0000

137 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00

0.0001

0.00

138 (0061) REMOVING PORTION OF EXISTING BRIDGE NO.602/10

L.S. -78.00 % 900.00 %

1,100.00 -3,900.00 50,000.00 45,000.005,000.00

29.0000

139 (7083) CHAIN LINK FENCE TYPE 3

670.0000 L.F. -3.33 % 28.0000 -6.67 %

19,430.00 -670.00 18,760.00 -1,340.00

30.0000

20,100.00

220.0000

140 (7097) END CORNER AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH -37.14 % 100.0000 -71.43 %

1,320.00 -780.00 600.00 -1,500.00

350.0000

2,100.00

2,100.0000

141 (4009) ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

60.0000 L.F. -30.00 % 2,000.0000 -33.33 %

126,000.00 -54,000.00 120,000.00 -60,000.00

3,000.0000

180,000.00

$11,508,622.88 6.16% $11,953,089.10 10.26% $0.00$10,840,925.09CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z014 REVISION NO : BIDS OPENED ON : Apr 24 2019 

CONTRACT NO :009425 REGION NO : 6 AWARDED ON : May 13 2019 

VERSION NO :3 WORK ORDER# : XL5647

HWY :SR 000,090,902

TITLE :I-90

MEDICAL LAKE I/C

RECONSTRUCTION

19Z014

PROJECT :

COUNTY(S) :SPOKANE

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/24/2019

08:09

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLEVUE   WA  980061442

13555 SE 36TH ST SUITE 120

GRAHAM CONTRACTING, LTD.

------- 7TH BIDDER -------

% DIFF./

AMT.DIFF.

101033CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

SELLAND CONSTRUCTION, INC.

1285 S WENATCHEE AVE

98801-3754

WENATCHEE   WA  988070119

CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

NO BID THIS ALTERNATE$11,508,622.88 $11,953,089.10BASE TOTAL 6.16% 10.26%$10,840,925.09


